FURNISHING BORROW TYPE "C" FOR PIPE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900703.01 COUNTIES NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT : N1
STATE/FEDERAL AID NO: ESTP-NO018(9) CONTRACT TIME : 132 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-NO18(9)
THE SCOPE OF THE PROJECT INCLUDES MODIFYING THE LANE
CONFIGURATION ON THE WESTBOUND GREENBANK ROAD APPROACH TO
ALBERTSON BOULEVARD TO PROVIDE A SEPARATE LEFT-TURN LANE AND
A SHARED THROUGH/RIGHT-TURN LANE AND LENGTHENING THE
EASTBOUND RIGHT-TURN LANE. THIS WILL REQUIRE MINOR WIDENING
ON THE NORTHWEST CORNER AND SOUTHWEST CORNERS OF THE
INTERSECTION TO ACCOMMODATE THE WESTBOUND THROUGH LANE. THE
BUS STOPS AND PEDESTRIAN CROSSINGS WILL BE UPGRADED TO BE
ADA COMPLIANT TO PROVIDE CONTINUITY THROUGHOUT THE PROJECT
SITE.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/02/11 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 818,565.54 113.1719% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 $ 723,294.00 100.0000% 88.3612%
2 JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT RD, NEW CASTLE, DE, 19720 $ 751,477.34 103.8965% 91.8042%
3 ASHTON GROUP LTD., 62 SOUTHGATE BLVD STE F, NEW CASTLE, DE, 19720 $ 753,013.00 104.1088% 91.9918%
4 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 796,897.12 110.1761% 97.3529%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 799,316.53 110.5106% 97.6484%
6 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 800,543.09 110.6802% 97.7983%
7 HIE CONTRACTORS, INC., 324 MARKUS COURT, NEWARK, DE, 19713 $ 815,902.32 112.8037% 99.6746%
8 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 827,457.13 114.4012% 101.0862%
I( 0 I( 1) I( 2
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e S At
SECTION 0001 NON FIXED QUANTITY
| | |
0010 201000 LUMP | 1000.00000 1000.00] 1500.00000 1500.00] 1000.00000 1000.00
CLEARING AND GRUBBING | | |
0020 202000 1097.000 CY | 15.16872 16640.09| 16.00000 17552.00] 19.00000 20843.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 156.000 CY | 21.45454 3346.91| 18.00000 2808.00]| 10.00000 1560.00
BORROW, TYPE F | |
0040 210000 900.000 cCY | 12.61955 11357.60]| 15.00000 13500.00] 19.00000 17100.00
|
I

UTILITY TRENCH, AND STRUCTURE BACKFILL



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900703.01
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

05/02/11
003 -2
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0050 211000 LUMP | 19000.00000 19000.00 3500.00000 3500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 251000 1477.000 LF | 1.51976 2244.69] 2.00000 2954.00
SILT FENCE | | |
0070 252000 11.000 EACH | 145.74481 1603.19] 80.00000 880.00|
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0080 302007 508.000 CY | 51.28583 26053.20] 40.00000 20320.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0090 401801 548.000 TON | 72.00000 39456.00] 82.00000 44936.00 |
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0100 401822 240.000 TON | 90.00000 21600.00] 85.00000 20400.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0110 401823 321.000 TON | 75.00000 24075.00] 75.00000 24075.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0120 401824 12.000 TON | 115.00000 1380.00] 100.00000 1200.00|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, WEDGE | |
0130 606504 64.000 LF | 155.86417 9975.31] 80.00000 5120.00
ALUMINUM HANDRAIL | |
0140 612021 247.000 LF | 38.84245 9594.09] 35.00000 8645.00 |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0150 612529 1096.000 LF | 2.86540 3140.48] 2.00000 2192.00]
PIPE VIDEO INSPECTION | | |
0160 617002 1.000 EACH | 625.82817 625.83| 750.00000 750.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0170 701010 64.000 LF | 26.48024 1694.74] 30.00000 1920.00|
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0180 701011 133.000 LF | 25.65745 3412.44] 30.00000 3990.00]|
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0190 701022 1472.000 LF | 17.52243 25793.02] 16.50000 24288.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0200 705001 4495.000 SF | 4.72675 21246.74] 5.00000 22475.00]
| | |

P.C.C. SIDEWALK, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/02/11
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GRASSBUSTERS LANDSCAPING CO |JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0210 705002 2372.000 SF | 4.75117 11269.78]| 6.00000 14232.00]| 5.50000 13046.00
P.C.C. SIDEWALK, 6" | |
0220 705007 213.000 SF | 23.98045 5107.84] 21.00000 4473.00] 25.00000 5325.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0230 708050 2.000 EACH | 1931.35202 3862.70] 1800.00000 3600.00] 1700.00000 3400.00
DRAINAGE INLET, 34" X 18" | | |
0240 708052 3.000 EACH | 2844.91525 8534.75]| 2500.00000 7500.00| 1950.00000 5850.00
DRAINAGE INLET, 48" X 30" | | |
0250 708500 6.000 EACH | 279.95690 1679.74| 250.00000 1500.00] 300.00000 1800.00
REPLACING CATCH BASIN GRATES | | |
0260 708504 6.000 EACH | 253.29509 1519.77| 200.00000 1200.00]| 500.00000 3000.00
REPLACING CATCH BASIN FRAMES | | |
0270 708512 1.000 EACH | 5127.50000 5127.50] 3200.00000 3200.00] 6000.00000 6000.00
DRAINAGE INLET, SPECIAL I | | |
0280 708538 2.000 EACH | 15000.00000 30000.00] 12000.00000 24000.00] 7000.00000 14000.00
SAND FILTER | | |
0290 710001 6.000 EACH | 721.95369 4331.72] 300.00000 1800.00] 1000.00000 6000.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0300 712005 14.000 SY | 44.87700 628.28]| 60.00000 840.00 | 43.00000 602.00
RIPRAP, R-4 | | |
0310 716000 1.000 EACH | 944.78793 944.79| 500.00000 500.00 | 1500.00000 1500.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0320 727015 3.000 EACH | 268.61771 805.85]| 150.00000 450.00 | 650.00000 1950.00
MONUMENTS | | |
0330 727506 30.000 LF | 41.00966 1230.29] 50.00000 1500.00] 75.00000 2250.00
RELOCATING FENCE | |
0340 727532 1.000 EACH | 2300.00000 2300.00] 950.00000 950.00] 3000.00000 3000.00
VEHICULAR GATES | |
0350 727545 120.000 LF | 100.00000 12000.00] 20.00000 2400.00] 21.00000 2520.00
TEMPORARY FENCE AND BOARDWALK | | |
0360 732002 1059.000 SY | 5.70676 6043.46| 5.00000 5295.00] 5.00000 5295.00
TOPSOIL, 6" DEPTH | |
0370 734013 1059.000 SY | 0.73637 779.82| 0.50000 529.50] 0.38000 402.42
PERMANENT GRASS SEEDING, DRY GROUND | |
0380 735533 209.000 SY | 3.16331 661.13]| 5.00000 1045.00]| 2.00000 418.00
| | |

SOIL RETENTION BLANKET MULCH, TYPE 3



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

DATE
PAGE

05/02/11
003 -4

CALL ORDER : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0390 735534 835.000 SY | 1.22118 1019.69] 2.00000 1670.00] 2.00000 1670.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0400 735535 48.000 SY | 3.65333 175.36| 5.00000 240.00]| 3.00000 144.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0410 743003 163.000 EADY | 16.32144 2660.39] 15.00000 2445.00] 17.00000 2771.00
ARROWPANELS, TYPE C | | |
0420 743005 35.000 EADY | 91.05871 3187.05] 30.00000 1050.00] 20.00000 700.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | I |
0430 743006 7134.000 EADY | 0.27784 1982.11] 0.20000 1426.80] 0.25000 1783.50
PLASTIC DRUMS | | |
0440 743007 650.000 HOUR | 75.00000 48750.00 | 75.00000 48750.00 | 75.00000 48750.00
TRAFFIC OFFICERS | | |
0450 743010 163.000 EADY | 113.98967 18580.32] 95.00000 15485.00 | 90.00000 14670.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0460 743050 3180.000 HOUR | 41.67000 132510.60 | 41.67000 132510.60 | 41.67000 132510.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0470 743062 636.000 HOUR | 60.42000 38427.12| 60.42000 38427.12| 60.42000 38427.12
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0480 743504 41.000 EACH | 126.30219 5178.39]| 70.00000 2870.00]| 160.00000 6560.00
WARNING SIGNS | | |
0490 743507 832.000 LFDY | 1.50000 1248.00 | 0.20000 166.40]| 0.30000 249.60
TEMPORARY BARRICADE, TYPE III | | |
0500 743525 1050.000 EADY | 2.56573 2694.02] 0.75000 787.50] 1.70000 1785.00
TEMPORARY WARNING SIGNS | | |
0510 744505 1.000 EACH | 465.14655 465.15] 300.00000 300.00] 200.00000 200.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0520 744520 7.000 EACH | 819.49194 5736.44] 591.00000 4137.00] 880.00000 6160.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0530 744523 1.000 EACH | 1192.01050 1192.01 980.00000 980.00| 1210.00000 1210.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0540 745524 70.000 LF | 4.28588 300.01] 11.00000 770.00]| 5.10000 357.00
| | |

SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT



CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE
PAGE

05/02/11
003 -5

PERMANENT PAVEMENT STRIPING,

CALL ORDER : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0550 745527 630.000 LF | 9.97138 6281.97] 13.00000 8190.00]| 12.00000 7560.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0560 745528 55.000 LF | 7.27743 400.26| 10.90000 599.50] 6.00000 330.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0570 745542 305.000 LF | 27.38692 8353.01| 19.50000 5947.50] 22.00000 6710.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0580 745544 400.000 LF | 7.95353 3181.41] 9.55000 3820.00] 7.80000 3120.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0590 745547 10.000 LF | 5.43802 54.38] 3.00000 30.00] 6.00000 60.00
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0600 745548 40.000 LF | 11.95381 478.15]| 8.00000 320.00] 22.00000 880.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0610 746509 1.000 EACH | 2473.88206 2473.88| 2900.00000 2900.00| 4750.00000 4750.00
RELOCATING LIGHT POLE | | |
0620 746697 1.000 EACH | 246.90476 246.90 | 900.00000 900.00| 2250.00000 2250.00
INSTALLATION OF WOOD POLE | | |
0630 746774 680.000 LF | 9.14015 6215.30] 8.80000 5984.00] 9.00000 6120.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0640 746776 10.000 EACH | 85.50000 855.00]| 148.00000 1480.00]| 100.00000 1000.00
LOOP DETECTOR SPLICE | | |
0650 746847 4.000 EACH | 2371.45000 9485.80] 2850.00000 11400.00] 2400.00000 9600.00
POLE BASE, TYPE 3 | |
0660 746850 2.000 EACH | 790.97125 1581.94| 500.00000 1000.00]| 700.00000 1400.00
POLE BASE, TYPE 4 | |
0670 747506 1.000 EACH | 935.47270 935.47]| 1255.00000 1255.00]| 750.00000 750.00
CABINET BASE | | |
0680 748015 1264.000 SF | 3.99270 5046.77] 7.00000 8848.00]| 7.70000 9732.80
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0690 748027 87.000 LF | 3.56264 309.95] 5.00000 435.00]| 5.50000 478.50
| | |
| | |

ALKYD-THERMOPLASTIC, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900703.01
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0700 748506 5264.000 LF | 0.89495 4711.02] 0.75000 3948.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0710 748508 240.000 LF | 2.27967 547.12| 2.00000 480.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 8" | |
0720 748525 11759.000 LF | 1.87817 22085.40] 1.50000 17638.50
TEMPORARY MARKINGS, TAPE, 4" | | |
0730 748527 549.000 SF | 11.69815 6422.28]| 15.00000 8235.00
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0740 748530 115.000 SF | 8.40361 966.42| 5.00000 575.00]|
REMOVAL OF PAVEMENT STRIPING | | |
0750 748553 11.000 EACH | 220.00000 2420.00] 200.00000 2200.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0760 749687 88.000 EACH | 66.59028 5859.94] 50.00000 4400.00]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0770 749690 13.750 SF | 18.52271 254.69] 12.00000 165.00]|
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0780 758000 394.000 sSY | 17.01931 6705.61] 20.00000 7880.00 |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0790 759004 7.000 EAMO | 2503.24528 17522.72] 750.00000 5250.00]
FIELD OFFICE, TYPE I | |
0800 760003 4861.000 SY | 2.65802 12920.64 | 1.50000 7291.50]
PAVEMENT - MILLING, HOT-MIX, VARIABLE | | |
DEPTH | | |
0810 762001 2066.000 LF | 1.49313 3084.81] 2.00000 4132.00]
SAW CUTTING, HOT MIX | | |
0820 762002 13.000 LF | 8.47557 110.18]| 10.00000 130.00]|
SAW CUTTING, CONCRETE, FULL DEPTH | |
0830 763000 LUMP | 26405.34015 26405.34] 21000.00000 21000.00]
INITIAL EXPENSE | |
0840 763500 LUMP | 10000.00000 10000.00| 15825.08000 15825.08
| |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/02/11
PAGE 003 -7
TABULATION OF BIDS
FINAL

CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

CALL ORDER : 003 CONTRACT ID : T200900703.01 COUNTIES NEW CASTLE

LETTING DATE : 04/05/11 DISTRICT : N1

SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0850 763501 LUMP | 37721.91450 37721.91| 15000.00000 15000.00] 8400.00000 8400.00
CONSTRUCTION ENGINEERING | | |
0860 763597 80.000 HOUR | 134.42319 10753.86 | 75.00000 6000.00| 140.00000 11200.00
UTILITY CONSTRUCTION ENGINEERING | | |

SECTION TOTALS | $ 818,565.54| S 723,294.00] S 751,477.34
—————————————————————————————————————————— B e e it e

CONTRACT TOTALS | $ 818,565.54| $ 723,294.00] $ 751,477.34

DBE GOALS | 10 % 10 3| 10 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/02/11
PAGE : 003 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT N1
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|ASHTON GROUP LTD |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 NON FIXED QUANTITY
| | |
0010 201000 LUMP | 2500.00000 2500.00] 3300.00000 3300.00] 4300.00000 4300.00
CLEARING AND GRUBBING | | |
0020 202000 1097.000 CY | 18.00000 19746.00 | 14.50000 15906.50| 18.63000 20437.11
EXCAVATION AND EMBANKMENT | | |
0030 209006 156.000 CY | 10.00000 1560.00] 16.00000 2496.00] 26.22000 4090.32
BORROW, TYPE F | |
0040 210000 900.000 CY | 12.00000 10800.00 | 15.00000 13500.00]| 24.38000 21942.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0050 211000 LUMP | 5000.00000 5000.00] 5450.00000 5450.00] 3586.61000 3586.61
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 251000 1477.000 LF | 2.50000 3692.50] 2.30000 3397.10] 1.74000 2569.98
SILT FENCE | | |
0070 252000 11.000 EACH | 90.00000 990.00]| 110.00000 1210.00] 155.49000 1710.39
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0080 302007 508.000 CY | 48.00000 24384.00] 37.65000 19126.20] 58.11000 29519.88
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0090 401801 548.000 TON | 78.00000 42744.00 | 96.50000 52882.00 | 74.66000 40913.68
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0100 401822 240.000 TON | 78.00000 18720.00 | 97.50000 23400.00] 70.19000 16845.60
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0110 401823 321.000 TON | 78.00000 25038.00] 94.00000 30174.00] 68.35000 21940.35
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0120 401824 12.000 TON | 78.00000 936.00]| 120.50000 1446.00] 121.98000 1463.76
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, WEDGE | |
0130 606504 64.000 LF | 85.00000 5440.00] 109.00000 6976.00] 141.26000 9040.64
ALUMINUM HANDRAIL | |
0140 612021 247.000 LF | 45.00000 11115.00] 34.50000 8521.50] 50.82000 12552.54
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0150 612529 1096.000 LF | 3.00000 3288.00] 3.00000 3288.00] 2.77000 3035.92
| | |

PIPE VIDEO INSPECTION



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/02/11
PAGE 003 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|ASHTON GROUP LTD |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 617002 1.000 EACH | 900.00000 900.00]| 950.00000 950.00]| 647.87000 647.87
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0170 701010 64.000 LF | 25.00000 1600.00] 20.00000 1280.00] 25.16000 1610.24
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0180 701011 133.000 LF | 25.00000 3325.00] 21.00000 2793.00] 28.50000 3790.50
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0190 701022 1472.000 LF | 19.00000 27968.00] 19.50000 28704.00] 25.55000 37609.60
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0200 705001 4495.000 SF | 5.00000 22475.00] 5.10000 22924.50] 5.69000 25576.55
P.C.C. SIDEWALK, 4" | |
0210 705002 2372.000 SF | 5.50000 13046.00] 7.75000 18383.00] 6.64000 15750.08
P.C.C. SIDEWALK, 6" | |
0220 705007 213.000 SF | 28.00000 5964.00] 23.00000 4899.00 55.73000 11870.49
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0230 708050 2.000 EACH | 1800.00000 3600.00] 2235.00000 4470.00 2323.12000 4646.24
DRAINAGE INLET, 34" X 18" | | |
0240 708052 3.000 EACH | 2400.00000 7200.00 | 2640.00000 7920.00 | 2783.74000 8351.22
DRAINAGE INLET, 48" X 30" | | |
0250 708500 6.000 EACH | 275.00000 1650.00 | 215.00000 1290.00] 276.45000 1658.70
REPLACING CATCH BASIN GRATES | | |
0260 708504 6.000 EACH | 250.00000 1500.00| 235.00000 1410.00] 264.94000 1589.64
REPLACING CATCH BASIN FRAMES | | |
0270 708512 1.000 EACH | 3900.00000 3900.00] 6500.00000 6500.00] 5682.64000 5682.64
DRAINAGE INLET, SPECIAL I | | |
0280 708538 2.000 EACH | 10500.00000 21000.00] 9175.00000 18350.00 | 9178.76000 18357.52
SAND FILTER | | |
0290 710001 6.000 EACH | 750.00000 4500.00 | 740.00000 4440.00] 1027.60000 6165.60
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0300 712005 14.000 SY | 50.00000 700.00]| 51.00000 714.00] 52.82000 739.48
RIPRAP, R-4 | | |
0310 716000 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1985.70000 1985.70
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0320 727015 3.000 EACH | 200.00000 600.00]| 310.00000 930.00]| 232.84000 698.52
| | |

MONUMENTS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/02/11
PAGE : 003 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|ASHTON GROUP LTD |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0330 727506 30.000 LF | 15.00000 450.00]| 265.00000 7950.00] 241.86000 7255.80
RELOCATING FENCE | | |
0340 727532 1.000 EACH | 3200.00000 3200.00] 4650.00000 4650.00] 4206.23000 4206.23
VEHICULAR GATES | | |
0350 727545 120.000 LF | 20.00000 2400.00] 56.50000 6780.00] 8.94000 1072.80
TEMPORARY FENCE AND BOARDWALK | | |
0360 732002 1059.000 sSY | 6.00000 6354.00] 5.00000 5295.00] 10.00000 10590.00
TOPSOIL, 6" DEPTH | | |
0370 734013 1059.000 sSY | 0.75000 794.25]| 1.30000 1376.70] 0.76000 804.84
PERMANENT GRASS SEEDING, DRY GROUND | | |
0380 735533 209.000 sSY | 1.50000 313.50] 2.15000 449.35] 2.16000 451.44
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0390 735534 835.000 SY | 2.00000 1670.00] 1.45000 1210.75] 2.16000 1803.60
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0400 735535 48.000 sSY | 10.00000 480.00 | 4.00000 192.00]| 2.16000 103.68
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0410 743003 163.000 EADY | 32.00000 5216.00] 17.50000 2852.50] 21.03000 3427.89
ARROWPANELS, TYPE C | | |
0420 743005 35.000 EADY | 40.00000 1400.00] 25.00000 875.00]| 50.06000 1752.10
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0430 743006 7134.000 EADY | 0.30000 2140.20] 0.25000 1783.50] 0.37000 2639.58
PLASTIC DRUMS | | |
0440 743007 650.000 HOUR | 75.00000 48750.00 | 75.00000 48750.00 | 75.00000 48750.00
TRAFFIC OFFICERS | | |
0450 743010 163.000 EADY | 120.00000 19560.00 ]| 100.00000 16300.00]| 25.03000 4079.89
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0460 743050 3180.000 HOUR | 41.67000 132510.60] 41.67000 132510.60] 41.67000 132510.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0470 743062 636.000 HOUR | 60.42000 38427.12] 60.42000 38427.12] 60.42000 38427.12
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0480 743504 41.000 EACH | 125.00000 5125.00] 145.00000 5945.00] 157.73000 6466.93
WARNING SIGNS | | |
0490 743507 832.000 LFDY | 1.00000 832.00]| 0.50000 416.00]| 2.10000 1747.20
TEMPORARY BARRICADE, TYPE III | | |
0500 743525 1050.000 EADY | 2.00000 2100.00] 1.80000 1890.00 | 2.10000 2205.00
| | |

TEMPORARY WARNING SIGNS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/02/11
PAGE : 003 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|ASHTON GROUP LTD |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 744505 1.000 EACH | 350.00000 350.00]| 210.00000 210.00]| 315.47000 315.47
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0520 744520 7.000 EACH | 850.00000 5950.00] 930.00000 6510.00] 804.44000 5631.08
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0530 744523 1.000 EACH | 1100.00000 1100.00]| 1280.00000 1280.00] 983.21000 983.21
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0540 745524 70.000 LF | 6.30000 441.00] 6.00000 420.00] 5.57000 389.90
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0550 745527 630.000 LF | 12.50000 7875.00]| 12.80000 8064.00]| 11.57000 7289.10
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0560 745528 55.000 LF | 10.50000 577.50] 7.00000 385.00] 9.46000 520.30
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0570 745542 305.000 LF | 28.00000 8540.00]| 24.50000 7472.50] 26.29000 8018.45
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0580 745544 400.000 LF | 10.00000 4000.00] 8.25000 3300.00] 9.46000 3784.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0590 745547 10.000 LF | 5.00000 50.00] 7.00000 70.00] 3.15000 31.50
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0600 745548 40.000 LF | 15.00000 600.00 | 24.00000 960.00 | 11.57000 462.80
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0610 746509 1.000 EACH | 5400.00000 5400.00] 5240.00000 5240.00] 5136.86000 5136.86
RELOCATING LIGHT POLE | | |
0620 746697 1.000 EACH | 1650.00000 1650.00]| 2330.00000 2330.00] 1566.82000 1566.82
INSTALLATION OF WOOD POLE | | |
0630 746774 680.000 LF | 9.00000 6120.00] 9.60000 6528.00] 8.41000 5718.80
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0640 746776 10.000 EACH | 115.00000 1150.00] 105.00000 1050.00] 99.90000 999.00
LOOP DETECTOR SPLICE | | |
0650 746847 4.000 EACH | 2600.00000 10400.00] 2560.00000 10240.00] 2544.77000 10179.08
| | |

POLE BASE, TYPE 3



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/02/11
PAGE 003 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|ASHTON GROUP LTD |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0660 746850 2.000 EACH | 800.00000 1600.00]| 750.00000 1500.00] 762.38000 1524.76
POLE BASE, TYPE 4 | |
0670 747506 1.000 EACH | 1000.00000 1000.00]| 815.00000 815.00] 930.63000 930.63
CABINET BASE | | |
0680 748015 1264.000 SF | 7.00000 8848.00| 8.15000 10301.60] 7.36000 9303.04
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0690 748027 87.000 LF | 5.00000 435.00] 6.00000 522.00] 5.26000 457.62
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0700 748506 5264.000 LF | 0.75000 3948.00] 0.85000 4474.40]| 0.79000 4158.56
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0710 748508 240.000 LF | 2.00000 480.00] 2.50000 600.00| 2.10000 504.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 8" | |
0720 748525 11759.000 LF | 1.50000 17638.50]| 1.75000 20578.25] 1.58000 18579.22
TEMPORARY MARKINGS, TAPE, 4" | | |
0730 748527 549.000 SF | 15.00000 8235.00] 17.50000 9607.50] 15.77000 8657.73
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | [ [
0740 748530 115.000 SF | 5.00000 575.00]| 6.00000 690.00| 5.26000 604.90
REMOVAL OF PAVEMENT STRIPING | | |
0750 748553 11.000 EACH | 200.00000 2200.00] 235.00000 2585.00] 210.31000 2313.41
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0760 749687 88.000 EACH | 75.00000 6600.00] 76.00000 6688.00] 78.87000 6940.56
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0770 749690 13.750 SF | 20.00000 275.00] 19.00000 261.25]| 21.03000 289.16
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0780 758000 394.000 SY | 25.00000 9850.00] 9.70000 3821.80] 9.19000 3620.86
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0790 759004 7.000 EAMO | 400.00000 2800.00] 2500.00000 17500.00] 1938.03000 13566.21
| | |

FIELD OFFICE, TYPE I



DATE : 05/02/11

DELAWARE DEPARTMENT OF TRANSPORTATION
PAGE : 003 -13

TABULATION OF BIDS

FINAL
CONTRACT TITLE HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| ASHTON GROUP LTD |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0800 760003 4861.000 SY | 1.50000 7291.50] 3.00000 14583.00] 1.69000 8215.09
|

PAVEMENT - MILLING, HOT-MIX, VARIABLE
DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/02/11
PAGE : 003 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|ASHTON GROUP LTD |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0810 762001 2066.000 LF | 2.00000 4132.00] 1.75000 3615.50] 1.26000 2603.16
SAW CUTTING, HOT MIX [ [ \
0820 762002 13.000 LF | 10.00000 130.00] 20.00000 260.00] 15.77000 205.01
SAW CUTTING, CONCRETE, FULL DEPTH | | [
0830 763000 LUMP |  26832.43000 26832.43 15750.00000 15750.00]  25379.02000 25379.02
INITIAL EXPENSE | | |
0840 763500 LUMP | 13605.75000 13605.75]| 15250.00000 15250.00] 10432.38000 10432.38
MAINTENANCE OF TRAFFIC | | |
0850 763501 LUMP | 5729.15000 5729.15] 8950.00000 8950.00| 10515.57000 10515.57
CONSTRUCTION ENGINEERING | [ [
0860 763597 80.000 HOUR | 100.00000 8000.00 | 110.00000 8800.00 | 131.44000 10515.20
UTILITY CONSTRUCTION ENGINEERING [ [ [
SECTION TOTALS [ $ 753,013.00] $ 796,897.12] $ 799,316.53
—————————————————————————————————————————— B e
CONTRACT TOTALS [ $ 753,013.00] $ 796,897.12] $ 799,316.53
DBE GOALS | 10 | 10 | 10 s




CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

CALL ORDER : 003
LETTING DATE : 04/05/11

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DISTRICT

FINAL

T200900703.01

N1

COUNTIES : NEW CASTLE

DATE
PAGE

05/02/11
003 -15

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 NON FIXED QUANTITY

0010 201000 LUMP
CLEARING AND GRUBBING
0020 202000
EXCAVATION AND EMBANKMENT

1097.000 cCY

0030 209006 156.000 cCY
BORROW, TYPE F
0040 210000 900.000 cCY

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL
0050 211000 LUMP
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

0060 251000 1477.000 LF

SILT FENCE
0070 252000 11.000 EACH
INLET SEDIMENT CONTROL, DRAINAGE INLET
0080 302007 508.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B
0090 401801 548.000 TON

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22 (CARBONATE STONE)

0100 401822 240.000 TON
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,
PG 64-22, PATCHING

0110 401823 321.000 TON
WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22,
PATCHING

0120 401824 12.000 TON
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22, WEDGE

0130 606504 64.000 LF
ALUMINUM HANDRAIL
0140 612021 247.000 LF

REINFORCED CONCRETE PIPE, 15", CLASS IV
0150 612529 1096.000 LF
PIPE VIDEO INSPECTION

6 )

(
A-DEL CONSTRUCTION CO INC

8000.

20.

25.

13.

3500.

175.

50.

75.

76.

69.

125.

110.

42.

00000

00000

00000

50000

00000

.50000

00000

00000

00000

50000

00000

00000

00000

00000

.80000

I(

7

)

|HIE CONTRACTORS INC

I(

8 )

|DAISY CONSTRUCTION COMPANY

AMOUNT | UNIT PRICE AMOUNT |

|
8000.00] 17500.00000 17500.00

|
21940.00] 22.50000 24682.50]
| |
3900.00] 18.00000 2808.00]
| |
12150.00] 18.00000 16200.00
| |
| |
3500.00] 17400.00000 17400.00
| |
2215.50] 1.50000 2215.50
| |
1925.00] 135.00000 1485.00
| |
25400.00] 30.00000 15240.00
I |
41100.00] 72.00000 39456.00]
I I
| |
18360.00] 87.00000 20880.00
| I
I I
22149.00] 77.00000 24717.00
I I
I I
I I
1500.00] 72.00000 864.00
| |
| |
7040.00] 90.00000 5760.00
| I
10374.00] 31.00000 7657.00
| |
3068.80] 3.00000 3288.00
I I

UNIT PRICE

2000.
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00

00

00

00

20

00
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00

00

00

00
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DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

CALL ORDER : 003 CONTRACT ID : T200900703.01
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

05/02/11
003 -16

6 ) e 7 )
A-DEL CONSTRUCTION CO INC

|HIE CONTRACTORS INC

LINE NO / ITEM CODE / ALT

I(
|

8 )

UNIT PRICE

750.

32.

32.

17.

24.

2600.

3200.

265.

320.

4700.

11200.

800.

60.

1600.

00000

00000

00000

50000

.50000

.60000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

|DAISY CONSTRUCTION COMPANY

4256.

25760.

20227.

13283.

5218.

5200.

9600.

1590.

1920.

4700.

22400.

4800.

840.

1600.

1050.

00

00

50

20

50

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
0160 617002 1.000 EACH | 1000.00000 1000.00]| 650.00000 650.00 |
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0170 701010 64.000 LF | 40.00000 2560.00] 36.00000 2304.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0180 701011 133.000 LF | 33.50000 4455.50]| 21.00000 2793.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0190 701022 1472.000 LF | 18.00000 26496.00| 18.00000 26496.00|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0200 705001 4495.000 SF | 3.50000 15732.50] 4.00000 17980.00
P.C.C. SIDEWALK, 4" | | |
0210 705002 2372.000 SF | 5.75000 13639.00] 5.50000 13046.00]
P.C.C. SIDEWALK, 6" | | |
0220 705007 213.000 SF | 32.00000 6816.00] 25.00000 5325.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0230 708050 2.000 EACH | 3575.00000 7150.00] 2400.00000 4800.00]
DRAINAGE INLET, 34" X 18" | | |
0240 708052 3.000 EACH | 3900.00000 11700.00 | 2900.00000 8700.00|
DRAINAGE INLET, 48" X 30" | | |
0250 708500 6.000 EACH | 200.00000 1200.00] 250.00000 1500.00]
REPLACING CATCH BASIN GRATES | | |
0260 708504 6.000 EACH | 200.00000 1200.00] 250.00000 1500.00]
REPLACING CATCH BASIN FRAMES | | |
0270 708512 1.000 EACH | 7200.00000 7200.00| 4500.00000 4500.00]
DRAINAGE INLET, SPECIAL I | | |
0280 708538 2.000 EACH | 8300.00000 16600.00] 11500.00000 23000.00
SAND FILTER | | |
0290 710001 6.000 EACH | 1100.00000 6600.00] 600.00000 3600.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0300 712005 14.000 sY | 55.00000 770.00] 37.00000 518.00]
RIPRAP, R-4 | | |
0310 716000 1.000 EACH | 1000.00000 1000.00]| 600.00000 600.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0320 727015 3.000 EACH | 300.00000 900.00] 150.00000 450.00]
| | |

MONUMENTS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

DATE
PAGE

05/02/11
003 -17

CALL ORDER  : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|A-DEL CONSTRUCTION CO INC |HIE CONTRACTORS INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 727506 30.000 LF | 245.00000 7350.00]| 230.00000 6900.00] 77.00000 2310.00
RELOCATING FENCE | | |
0340 727532 1.000 EACH | 4250.00000 4250.00] 4000.00000 4000.00] 3360.00000 3360.00
VEHICULAR GATES | | |
0350 727545 120.000 LF | 30.00000 3600.00] 30.00000 3600.00] 30.00000 3600.00
TEMPORARY FENCE AND BOARDWALK | | |
0360 732002 1059.000 SY | 7.50000 7942.50]| 6.00000 6354.00] 8.00000 8472.00
TOPSOIL, 6" DEPTH | | |
0370 734013 1059.000 SY | 0.50000 529.50] 1.25000 1323.75]| 1.05000 1111.95
PERMANENT GRASS SEEDING, DRY GROUND | | |
0380 735533 209.000 SY | 2.00000 418.00] 1.10000 229.90]| 5.30000 1107.70
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0390 735534 835.000 SY | 1.50000 1252.50] 1.10000 918.50]| 1.35000 1127.25
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0400 735535 48.000 SY | 5.00000 240.00] 1.80000 86.40| 6.00000 288.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0410 743003 163.000 EADY | 31.00000 5053.00] 15.00000 2445.00] 20.00000 3260.00
ARROWPANELS, TYPE C | | |
0420 743005 35.000 EADY | 55.00000 1925.00] 18.25000 638.75]| 45.00000 1575.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0430 743006 7134.000 EADY | 0.28000 1997.52] 0.20000 1426.80] 0.34000 2425.56
PLASTIC DRUMS [ [ [
0440 743007 650.000 HOUR | 75.00000 48750.00] 75.00000 48750.00] 75.00000 48750.00
TRAFFIC OFFICERS | | |
0450 743010 163.000 EADY | 160.00000 26080.00]| 85.00000 13855.00] 150.00000 24450.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0460 743050 3180.000 HOUR | 41.67000 132510.60] 41.67000 132510.60] 41.67000 132510.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0470 743062 636.000 HOUR | 60.42000 38427.12]| 60.42000 38427.12]| 60.42000 38427.12
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0480 743504 41.000 EACH | 220.00000 9020.00] 150.00000 6150.00] 75.00000 3075.00
WARNING SIGNS | | |
0490 743507 832.000 LFDY | 1.00000 832.00]| 0.25000 208.00] 0.30000 249.60
TEMPORARY BARRICADE, TYPE III | | |
0500 743525 1050.000 EADY | 6.25000 6562.50] 1.60000 1680.00]| 3.50000 3675.00
| | |

TEMPORARY WARNING SIGNS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/02/11
PAGE 003 -18
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900703.01 COUNTIES NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE
I( 6 ) I( 7 ) I( 8 )
| A-DEL CONSTRUCTION CO INC |HIE CONTRACTORS INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0510 744505 1.000 EACH | 192.00000 192.00]| 300.00000 300.00] 200.00000 200.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
0520 744520 7.000 EACH | 850.00000 5950.00] 765.00000 5355.00] 850.00000 5950.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0530 744523 1.000 EACH | 1170.00000 1170.00]| 935.00000 935.00]| 1165.00000 1165.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0540 745524 70.000 LF | 5.50000 385.00] 5.30000 371.00] 6.00000 420.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0550 745527 630.000 LF | 11.70000 7371.00]| 11.00000 6930.00| 11.65000 7339.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0560 745528 55.000 LF | 6.00000 330.00] 9.00000 495.00| 6.00000 330.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0570 745542 305.000 LF | 22.35000 6816.75] 25.00000 7625.00| 22.25000 6786.25
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0580 745544 400.000 LF | 7.55000 3020.00] 9.00000 3600.00| 7.50000 3000.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0590 745547 10.000 LF | 5.85000 58.50] 3.00000 30.00] 7.50000 75.00
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0600 745548 40.000 LF | 21.30000 852.00]| 11.00000 440.00]| 25.00000 1000.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0610 746509 1.000 EACH | 4800.00000 4800.00| 4885.00000 4885.00| 4765.00000 4765.00
RELOCATING LIGHT POLE | | |
0620 746697 1.000 EACH | 2200.00000 2200.00] 1490.00000 1490.00| 2120.00000 2120.00
INSTALLATION OF WOOD POLE | | |
0630 746774 680.000 LF | 8.80000 5984.00| 8.00000 5440.00| 8.75000 5950.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0640 746776 10.000 EACH | 96.00000 960.00]| 95.00000 950.00] 95.00000 950.00
LOOP DETECTOR SPLICE | | |
0650 746847 4.000 EACH | 2350.00000 9400.00 | 2420.00000 9680.00| 2330.00000 9320.00
I I I

POLE BASE, TYPE 3



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

CALL ORDER : 003 CONTRACT ID : T200900703.01
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

05/02/11
003 -19

6 ) I( 7 )

(
A-DEL CONSTRUCTION CO INC |HIE CONTRACTORS INC

LINE NO / ITEM CODE / ALT

I(
|

8 )

UNIT PRICE

285.

80.

24.

19.

2500.

.50000

.00000

.20000

.30000

.40000

00000

00000

00000

00000

00000

|DAISY CONSTRUCTION COMPANY

1380.

740.

5182.

174.

2632.

240.

14110.

2909.

851.

3135.

7040.

330.

7486 .

17500.

00

00

40

00

00

00

80

70

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— Bt ettty S s
0660 746850 2.000 EACH | 700.00000 1400.00] 725.00000 1450.00
POLE BASE, TYPE 4 | |
0670 747506 1.000 EACH | 750.00000 750.00] 885.00000 885.00 |
CABINET BASE | | |
0680 748015 1264.000 SF | 7.45000 9416.80 7.00000 8848.00 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0690 748027 87.000 LF | 5.35000 465.45| 5.00000 435.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0700 748506 5264.000 LF | 0.80000 4211.20]| 0.75000 3948.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0710 748508 240.000 LF | 2.50000 600.00| 2.00000 480.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 8" | |
0720 748525 11759.000 LF | 1.60000 18814.40| 1.50000 17638.50
TEMPORARY MARKINGS, TAPE, 4" | | |
0730 748527 549.000 SF | 15.95000 8756.55| 15.00000 8235.00 |
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0740 748530 115.000 SF | 5.50000 632.50]| 5.00000 575.00]|
REMOVAL OF PAVEMENT STRIPING | | |
0750 748553 11.000 EACH | 215.00000 2365.00] 200.00000 2200.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0760 749687 88.000 EACH | 75.00000 6600.00] 80.00000 7040.00 |
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0770 749690 13.750 SF | 20.00000 275.00 | 11.00000 151.25]|
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | I
0780 758000 394.000 SY | 10.20000 4018.80]| 15.00000 5910.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0790 759004 7.000 EAMO | 1750.00000 12250.00] 1000.00000 7000.00|
| |

FIELD OFFICE, TYPE I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/02/11
PAGE : 003 -20
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|A-DEL CONSTRUCTION CO INC |HIE CONTRACTORS INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0800 760003 4861.000 SY | 1.00000 4861.00] 1.75000 8506.75] 1.60000 7777.60
|

PAVEMENT - MILLING, HOT-MIX, VARIABLE
DEPTH



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL

S

HSIP NCC, GREENBANK RD AND ALBERTSON BLVD INTER IMPROVEMENTS

DATE
PAGE

05/02/11
003 -21

CALL ORDER 003 CONTRACT ID : T200900703.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/05/11 DISTRICT N1
SET-ASIDE
6 ) I( 7 I( 8 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0810 762001 2066.000
SAW CUTTING, HOT MIX
0820 762002 13.000
SAW CUTTING, CONCRETE, FULL DEPTH
0830 763000
INITIAL EXPENSE
0840 763500
MAINTENANCE OF TRAFFIC
0850 763501
CONSTRUCTION ENGINEERING
0860 763597 80.000

UTILITY CONSTRUCTION ENGINEERING
SECTION TOTALS

CONTRACT TOTALS

LF

LUMP

LUMP

LUMP

HOUR

(
A-DEL CONSTRUCTION CO INC
\

|HIE CONTRACTORS INC

|DAISY CONSTRUCTION COMPANY

UNIT PRICE

15.

50000.

16000.

21000.

125.

00000

00000

00000

50000.
16000.
21000.
10000.

827,457.

|

|

|

| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
et e et e
| 1.60000 3305.60] 1.50000 3099.00
| |

| 50.00000 650.00] 12.00000 156.00]
| |

| 11000.00000 11000.00] 36000.00000 36000.00
| |

| 22000.00000 22000.00] 34000.00000 34000.00
| |

| 23500.00000 23500.00] 27000.00000 27000.00
| |

| 135.00000 10800.00] 80.00000 6400.00
| |

| S 800,543.09]| S 815,902.32]|
e e +
| S 800,543.09]| S 815,902.32]|

DBE GOALS




